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          CALL ORDER   : 610                                              CONTRACT ID  : B -26323-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REPLACEMENT 
  
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           10.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
   6  203-02000           EXCAVATION, COMMON                                                     1,006.000        m3 
   7  203-02070           BORROW                                                                 6,177.000        m3 
   8  203-51223           EXCAVATION, WATERWAY                                                   5,900.000        m3 
   9  204-02290           SETTLEMENT PLATE                                                          12.000        EACH 
  10  205-03371           SEDIMENT REMOVE                                                           25.000        m3 
  11  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     18.000        Mg 
  12  205-06936           TEMPORARY SEDIMENT TRAP                                                   13.000        Mg 
  13  205-06937           TEMPORARY SILT FENCE                                                   2,007.000        m 
  14  206-51220           EXCAVATION, WET                                                          192.300        m3 
  15  207-07500           SUBGRADE TREATMENT, TYPE C                                             1,632.000        m2 
  16  211-06467           AGGREGATE FOR END BENT BACKFILL                                           32.200        m3 
  17  211-07454           STRUCTURE BACKFILL                                                         1.700        m3 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,687.000        Mg 
  19  306-08043           MILLING, TRANSITION                                                      615.000        m2 
  20  402-07432           HMA SURFACE, TYPE A                                                      345.000        Mg 
  21  402-07433           HMA SURFACE, TYPE B                                                      430.000        Mg 
  22  402-07438           HMA INTERMEDIATE, TYPE B                                                 135.000        Mg 
  23  402-07440           HMA BASE, TYPE A                                                       1,025.000        Mg 
  24  402-07441           HMA BASE, TYPE B                                                         430.000        Mg 
  25  402-07451           HMA, TYPE B, WEDGE AND LEVEL                                           1,280.000        Mg 
  26  402-07453           HMA FOR TEMPORARY PAVEMENT                                               770.000        Mg 
  27  405-05517           ASPHALT FOR PRIME COAT                                                     1.300        Mg 
  28  406-05520           ASPHALT FOR TACK COAT                                                     18.000        Mg 
  29  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  30  601-02206           TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING                              60.960        m 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  32  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                      4.000        EACH 
  33  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       118.110        m 
  34  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 
  35  608-05741           WICK DRAIN                                                             1,809.200        m 
  36  608-96298           SAND DRAIN BLANKET                                                     1,868.600        m3 
  37  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              264.100        m2 
  38  610-07486           HMA FOR APPROACHES, TYPE A                                                20.000        Mg 
  39  615-06490           RIGHT OF WAY MARKER                                                       24.000        EACH 
  40  615-06505           MONUMENT, B                                                                6.000        EACH 
  41  615-06510           MONUMENT, C                                                                2.000        EACH 
  42  616-02320           GEOTEXTILES                                                            1,995.000        m2 
  43  616-06405           RIPRAP, REVETMENT                                                      1,165.000        Mg 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  45  621-01371           SEED MIXTURE, LEGUME, 2                                                   66.000        kg 
  46  621-06545           FERTILIZER                                                                 2.000        Mg 
  47  621-06548           SEED MIXTURE, CV                                                          14.000        kg 



 
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 82 
          CALL ORDER   : 610                                              CONTRACT ID  : B -26323-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REPLACEMENT 
  
  48  621-06553           SEED MIXTURE, R                                                          240.000        kg 
  49  621-06557           SEED MIXTURE, T                                                          113.000        kg 
  50  621-06565           MULCHING MATERIAL                                                         14.000        Mg 
  51  621-06567           WATER                                                                      1.000        kL 
  52  621-06575           SODDING, NURSERY                                                          51.100        m2 
  53  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  54  622-91786           SEEDLING                                                                 140.000        EACH 
  55  701-91792           PILE TIP, STEEL H                                                         36.000        EACH 
  56  701-92043           CORED HOLE IN ROCK, 457 mm                                                 3.600        m 
  57  701-95780           PILE, STEEL H, HP 310 X 110                                              253.400        m 
  58  702-51005           CONCRETE, A, SUBSTRUCTURE                                                106.900        m3 
  59  702-51015           CONCRETE, B, FOOTINGS                                                     30.400        m3 
  60  703-51030           REINFORCING STEEL                                                     16,076.000        kg 
  61  703-51032           REINFORCING STEEL, EPOXY COATED                                       59,084.000        kg 
  62  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              304.200        m3 
  63  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  64  706-51020           CONCRETE, C, RAILING                                                      31.600        m3 
  65  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 1143 mm X 406 mm               384.000        m 
  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  67  713-51335           TEMPORARY BRIDGE AND APPROACHES                                       LUMP              LUMP 
  68  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            15.500        m 
  69  715-05407           PIPE, END BENT DRAIN, 150 mm                                              48.000        m 
  70  715-46005           PIPE END SECTION, 375 mm                                                   2.000        EACH 
  71  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  73  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          2,300.000        m 
  74  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  75  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  76  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                       54.000        EACH 
  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  78  801-07118           BARRICADE, III-A                                                          28.800        m 
  79  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                      1,660.000        m 
  80  808-06714           LINE, PAINT, SOLID, YELLOW, 100 mm                                     1,660.000        m 
  81  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               61.000        EACH 
  82  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       61.000        EACH 
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          CALL ORDER   : 620                                              CONTRACT ID  : B -26774-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REPLACEMENT 
  
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           19.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-02241           GUARDRAIL, REMOVE                                                        147.000        m 
   6  203-02000           EXCAVATION, COMMON                                                     1,993.000        m3 
   7  203-02070           BORROW                                                                24,008.000        m3 
   8  203-51223           EXCAVATION, WATERWAY                                                     135.000        m3 
   9  205-03371           SEDIMENT REMOVE                                                           52.000        m3 
  10  205-06930           SPLASHPAD, RIPRAP                                                          5.000        Mg 
  11  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    105.000        Mg 
  12  205-06934           TEMPORARY MULCHING                                                        12.000        Mg 
  13  205-06936           TEMPORARY SEDIMENT TRAP                                                  184.000        Mg 
  14  205-06937           TEMPORARY SILT FENCE                                                     329.000        m 
  15  205-06938           TEMPORARY SLOPE DRAIN                                                     40.000        m 
  16  206-51215           EXCAVATION, X                                                             32.000        m3 
  17  206-51220           EXCAVATION, WET                                                          151.000        m3 
  18  207-07499           SUBGRADE TREATMENT, TYPE B                                             1,862.000        m2 
  19  211-02060           B BORROW FOR STRUCTURE BACKFILL                                           66.000        m3 
  20  211-06467           AGGREGATE FOR END BENT BACKFILL                                           34.000        m3 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,598.000        Mg 
  22  302-07455           DENSE GRADED SUBBASE                                                      16.000        m3 
  23  303-07449           COMPACTED AGGREGATE, NO. 73                                               31.000        Mg 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  402-07433           HMA SURFACE, TYPE B                                                      354.000        Mg 
  26  402-07438           HMA INTERMEDIATE, TYPE B                                                 410.000        Mg 
  27  402-07441           HMA BASE, TYPE B                                                         551.000        Mg 
  28  404-05511           SEAL COAT, 2                                                           1,042.000        m2 
  29  405-05518           ASPHALT FOR PRIME COAT                                                 2,755.000        m2 
  30  406-05521           ASPHALT FOR TACK COAT                                                  6,061.000        m2 
  31  502-06627           PCCP, 150 mm                                                             298.000        m2 
  32  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  33  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  35  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                        68.580        m 
  36  605-06140           CURB AND GUTTER, CONCRETE                                                216.000        m 
  37  607-06340           PAVED SIDE DITCH, B                                                       64.000        m 
  38  607-90826           GUTTER TURNOUT, CONCRETE                                                   2.000        EACH 
  39  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              106.000        m2 
  40  610-07487           HMA FOR APPROACHES, TYPE B                                               154.000        Mg 
  41  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   7.000        EACH 
  42  616-02320           GEOTEXTILES                                                            2,502.000        m2 
  43  616-06405           RIPRAP, REVETMENT                                                      1,118.000        Mg 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  45  621-02770           EROSION CONTROL BLANKET                                                  760.000        m2 
  46  621-06545           FERTILIZER                                                                 3.000        Mg 
  47  621-06553           SEED MIXTURE, R                                                          475.000        kg 
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          CALL ORDER   : 620                                              CONTRACT ID  : B -26774-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REPLACEMENT 
  
  48  621-06557           SEED MIXTURE, T                                                          475.000        kg 
  49  621-06565           MULCHING MATERIAL                                                         12.000        Mg 
  50  621-06567           WATER                                                                     72.000        kL 
  51  621-06574           SODDING                                                                  286.000        m2 
  52  621-06575           SODDING, NURSERY                                                       3,721.000        m2 
  53  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 
  54  622-91786           SEEDLING                                                                 115.000        EACH 
  55  622-98200           SIGN, DO NOT DISTURB                                                       6.000        EACH 
  56  701-51195           PILE, STEEL H, HP 310 X 79                                               217.000        m 
  57  701-91792           PILE TIP, STEEL H                                                         38.000        EACH 
  58  701-92043           CORED HOLE IN ROCK, 457 mm                                                16.000        m 
  59  701-93575           PILE, STEEL H, HP 360 X 108                                              155.000        m 
  60  702-51005           CONCRETE, A, SUBSTRUCTURE                                                149.700        m3 
  61  702-51015           CONCRETE, B, FOOTINGS                                                     45.800        m3 
  62  703-51030           REINFORCING STEEL                                                     13,491.000        kg 
  63  703-51032           REINFORCING STEEL, EPOXY COATED                                       39,648.000        kg 
  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              226.800        m3 
  65  706-06344           RAILING, TS-1                                                            160.020        m 
  66  707-06831           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1372 mm x 1067 mm              239.400        m 
  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  68  714-44240           CONCRETE, A, STRUCTURES                                                   00.400        m3 
  69  715-05021           PIPE, TYPE 3, CIRCULAR, 375 mm                                           123.400        m 
  70  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                            65.000        m 
  71  715-05407           PIPE, END BENT DRAIN, 150 mm                                              30.000        m 
  72  715-46005           PIPE END SECTION, 375 mm                                                  18.000        EACH 
  73  721-43005           AUTOMATIC DRAINAGE GATE, 375 mm                                            2.000        EACH 
  74  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  75  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 
  76  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  77  801-07118           BARRICADE, III-A                                                          22.000        m 
  78  801-07119           BARRICADE, III-B                                                          22.000        m 
  79  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        1.790        m2 
  80  802-76055           SIGN POST, A                                                              16.000        m 
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          CALL ORDER   : 630                                              CONTRACT ID  : B -26915-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  202-02240           PAVEMENT REMOVAL                                                       2,267.000        SYS 
   5  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   6  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   7  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   8  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            8,436.000        SYS 
   9  211-07454           STRUCTURE BACKFILL                                                         7.000        CYS 
  10  302-07455           DENSE GRADED SUBBASE                                                     375.000        CYS 
  11  304-07789           WIDENING WITH HMA, TYPE D                                                598.000        TON 
  12  306-08043           MILLING, TRANSITION                                                    2,332.000        SYS 
  13  406-05521           ASPHALT FOR TACK COAT                                                  2,332.000        SYS 
  14  601-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        3.000        EACH 
  15  602-03907           DOUBLE ENDED TAPER SECTION                                                 6.000        EACH 
  16  602-06639           TEMPORARY CONCRETE BARRIER, ANCHORED                                   2,200.000        LFT 
  17  602-06646           TEMPORARY CONCRETE BARRIER                                             7,690.000        LFT 
  18  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                             2,267.000        SYS 
  19  610-07788           HMA FOR APPROACHES, TYPE D                                               260.000        TON 
  20  619-98427           CLEAN DRAINS                                                              28.000        EACH 
  21  702-92857           CONCRETE, C, SUBSTRUCTURE                                                  9.400        CYS 
  22  703-51030           REINFORCING STEEL                                                      3,000.000        LBS 
  23  703-51032           REINFORCING STEEL, EPOXY COATED                                      111,151.000        LBS 
  24  703-97703           THREADED BAR SPLICE, EPOXY COATED                                      1,450.000        EACH 
  25  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               75.400        CYS 
  26  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    1.000        EACH 
  27  706-51020           CONCRETE, C, RAILING                                                       9.200        CYS 
  28  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  29  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  30  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  31  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          80.000        SFT 
  32  722-51842           BRIDGE DECK OVERLAY                                                    8,735.000        SYS 
  33  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           60.500        CYS 
  34  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    5,676.000        SFT 
  35  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            48.100        LFT 
  36  726-93803           BEARING ASSEMBLIES, RESET                                             LUMP              LUMP 
  37  726-93803           BEARING ASSEMBLIES, RESET                                             LUMP              LUMP 
  38  726-95870           BEARING ASSEMBLY                                                           1.000        EACH 
  39  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  40  801-03291           CONSTRUCTION SIGN, D                                                       2.000        EACH 
  41  801-06198           PATROLLER                                                                120.000        DAY 
  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,127.000        LFT 
  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          38,581.000        LFT 
  44  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                             406.000        LFT 
  45  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  46  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 
  47  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
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          CALL ORDER   : 630                                              CONTRACT ID  : B -26915-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                         10.000        EACH 
  50  805-03391           TRUCK, TOW                                                                17.000        WK 
  51  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                              4,909.000        LFT 
  52  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,922.000        LFT 
  53  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               4,318.000        LFT 
  54  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                962.000        LFT 
  55  808-06716           LINE, REMOVE                                                          13,970.000        LFT 
  56  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                           1,888.000        LFT 
  57  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN.                           1,436.000        LFT 
  58  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                          1,888.000        LFT 
  59  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.                            709.000        LFT 
  60  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,922.000        LFT 
  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               77.000        EACH 
  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       77.000        EACH 
  63  808-99077           LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN.                            238.000        LFT 
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          CALL ORDER   : 640                                              CONTRACT ID  : B -27216-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-02240           PAVEMENT REMOVAL                                                         352.000        SYS 
   6  202-02241           GUARDRAIL, REMOVE                                                        528.000        LFT 
   7  202-51133           RAILING, REMOVE                                                          167.000        LFT 
   8  203-02070           BORROW                                                                   200.000        CYS 
   9  211-07454           STRUCTURE BACKFILL                                                        30.000        CYS 
  10  213-04324           FLOWABLE FILL                                                             40.000        CYS 
  11  302-07455           DENSE GRADED SUBBASE                                                      58.000        CYS 
  12  304-07493           WIDENING WITH HMA, TYPE B                                                196.000        TON 
  13  306-08043           MILLING, TRANSITION                                                      440.000        SYS 
  14  406-05521           ASPHALT FOR TACK COAT                                                  1,173.000        SYS 
  15  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  16  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  17  601-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 
  18  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  19  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  20  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   350.000        LFT 
  21  602-06639           TEMPORARY CONCRETE BARRIER, ANCHORED                                     260.000        LFT 
  22  602-06646           TEMPORARY CONCRETE BARRIER                                               400.000        LFT 
  23  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
  24  607-95754           PAVED SIDE DITCH, BREAK                                                  120.000        LFT 
  25  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               358.000        SYS 
  26  610-07487           HMA FOR APPROACHES, TYPE B                                               154.000        TON 
  27  616-02320           GEOTEXTILES                                                              340.000        SYS 
  28  616-06405           RIPRAP, REVETMENT                                                        244.000        TON 
  29  619-04981           CLEAN AND PAINT                                                       LUMP              LUMP 
  30  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  31  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           248.000        EACH 
  32  703-51030           REINFORCING STEEL                                                        500.000        LBS 
  33  703-51032           REINFORCING STEEL, EPOXY COATED                                       19,589.000        LBS 
  34  703-97703           THREADED BAR SPLICE, EPOXY COATED                                        106.000        EACH 
  35  704-51106           DECK DRAIN                                                                14.000        EACH 
  36  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  37  706-51020           CONCRETE, C, RAILING                                                      16.900        CYS 
  38  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  39  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            20.000        LFT 
  40  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            30.000        LFT 
  41  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          14.000        SFT 
  42  722-51842           BRIDGE DECK OVERLAY                                                      400.000        SYS 
  43  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.300        CYS 
  44  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      180.000        SFT 
  45  722-60824           SURFACE MILLING                                                          400.000        SYS 
  46  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  47  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        800.000        LFT 
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          CALL ORDER   : 640                                              CONTRACT ID  : B -27216-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
  48  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,464.000        LFT 
  49  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  50  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-07119           BARRICADE, III-B                                                          40.000        LFT 
  53  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                               4.500        LFT 
  54  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             1.000        EACH 
  55  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 
  56  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,610.000        LFT 
  57  808-06716           LINE, REMOVE                                                             936.000        LFT 
  58  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             310.000        LFT 
  59  808-75063           LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 4 IN.                            39.000        LFT 
  60  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               202.000        LFT 
  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 
  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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          CALL ORDER   : 650                                              CONTRACT ID  : B -27218-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-02240           PAVEMENT REMOVAL                                                         185.000        SYS 
   6  202-02241           GUARDRAIL, REMOVE                                                        455.000        LFT 
   7  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   8  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,493.000        SYS 
   9  203-02000           EXCAVATION, COMMON                                                       140.000        CYS 
  10  205-06937           TEMPORARY SILT FENCE                                                     785.000        LFT 
  11  213-08058           FLOWABLE BACKFILL                                                         10.000        CYS 
  12  213-52831           DRILLED HOLE FOR FLOWABLE MORTAR                                           4.000        EACH 
  13  302-07455           DENSE GRADED SUBBASE                                                      64.600        CYS 
  14  303-01180           COMPACTED AGGREGATE, NO. 53                                               43.000        TON 
  15  306-08043           MILLING, TRANSITION                                                      580.000        SYS 
  16  402-07432           HMA SURFACE, TYPE A                                                       48.000        TON 
  17  406-05521           ASPHALT FOR TACK COAT                                                    580.000        SYS 
  18  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  19  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   200.000        LFT 
  20  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              4.000        EACH 
  21  602-06729           BARRIER DELINEATOR                                                        20.000        EACH 
  22  603-92636           FENCE, CHAIN LINK, 72 IN.                                                655.400        LFT 
  23  607-06335           PAVED SIDE DITCH, A                                                      129.200        LFT 
  24  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               398.200        SYS 
  25  616-02320           GEOTEXTILES                                                               45.000        SYS 
  26  616-06451           RIPRAP, UNIFORM                                                           15.200        TON 
  27  616-93772           INSPECTION HOLE                                                            4.000        EACH 
  28  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  29  619-61505           CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS          LUMP              LUMP 
  30  621-06574           SODDING                                                                  105.000        SYS 
  31  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 12.000        CYS 
  32  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  644.000        LBS 
  33  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,880.000        EACH 
  34  702-61005           EXTENSION OF CAST IRON DRAIN                                          LUMP              LUMP 
  35  702-90522           ROADWAY DRAINS, RESET                                                      2.000        EACH 
  36  703-51032           REINFORCING STEEL, EPOXY COATED                                       36,091.000        LBS 
  37  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               22.600        CYS 
  38  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  39  706-51025           CONCRETE, C, RAILING                                                     659.400        LFT 
  40  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  41  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  42  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  43  720-96995           CLEAN INLET                                                                2.000        EACH 
  44  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
  45  722-51842           BRIDGE DECK OVERLAY                                                    1,510.000        SYS 
  46  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            5.300        CYS 
  47  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      390.000        SFT 
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          CALL ORDER   : 650                                              CONTRACT ID  : B -27218-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
  48  722-60824           SURFACE MILLING                                                        1,410.000        SYS 
  49  724-03276           EXPANSION JOINT SEALING SYSTEM                                           247.200        LFT 
  50  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  51  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  52  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
  53  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  56  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  57  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,125.000        LFT 
  58  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,125.000        LFT 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -27219-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-02240           PAVEMENT REMOVAL                                                         805.000        SYS 
   6  202-02241           GUARDRAIL, REMOVE                                                        425.000        LFT 
   7  202-02272           PAVED SIDE DITCH, REMOVE                                                  10.000        LFT 
   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   9  202-98488           PIPE END SECTION, REMOVE                                                   1.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                       680.000        CYS 
  11  203-02070           BORROW                                                                    80.000        CYS 
  12  205-06937           TEMPORARY SILT FENCE                                                     850.000        LFT 
  13  211-07454           STRUCTURE BACKFILL                                                        60.000        CYS 
  14  302-07455           DENSE GRADED SUBBASE                                                      49.700        CYS 
  15  303-01180           COMPACTED AGGREGATE, NO. 53                                              113.000        TON 
  16  304-06464           SUBBASE FOR PCCP                                                         122.000        CYS 
  17  304-07494           WIDENING WITH HMA, TYPE C                                                115.000        TON 
  18  306-08041           MILLING, CONCRETE PAVEMENT                                               420.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                      140.000        SYS 
  20  402-07434           HMA SURFACE, TYPE C                                                       47.000        TON 
  21  406-05521           ASPHALT FOR TACK COAT                                                  1,080.000        SYS 
  22  502-06329           PCCP, 12 IN.                                                             420.000        SYS 
  23  503-03489           RETROFITTED TIE BARS                                                      60.000        EACH 
  24  503-05310           TERMINAL JOINT                                                           162.000        LFT 
  25  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              3.000        EACH 
  26  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               2.000        EACH 
  27  601-06053           GUARDRAIL                                                                  1.000        EACH 
  28  601-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  29  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   237.500        LFT 
  30  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              1.000        EACH 
  31  602-06646           TEMPORARY CONCRETE BARRIER                                               360.000        LFT 
  32  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  33  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               443.900        SYS 
  34  616-02320           GEOTEXTILES                                                              800.000        SYS 
  35  616-05688           RIPRAP, CLASS 1                                                          600.000        TON 
  36  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  37  619-61505           CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS          LUMP              LUMP 
  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  39  621-06560           MULCHED SEEDING, U                                                       110.000        SYS 
  40  621-06574           SODDING                                                                  135.000        SYS 
  41  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  384.000        LBS 
  42  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           497.000        EACH 
  43  703-51032           REINFORCING STEEL, EPOXY COATED                                       33,491.000        LBS 
  44  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   52.000        EACH 
  45  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   52.000        EACH 
  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               34.800        CYS 
  47  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    3.000        EACH 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -27219-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
  48  706-51020           CONCRETE, C, RAILING                                                      22.600        CYS 
  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  50  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            270.000        LFT 
  51  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           100.000        LFT 
  52  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            60.000        LFT 
  53  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  54  718-06528           OUTLET PROTECTOR, 1                                                        4.000        EACH 
  55  718-52610           AGGREGATE FOR UNDERDRAINS                                                 30.000        CYS 
  56  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               225.000        SYS 
  57  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         120.000        SFT 
  58  722-51842           BRIDGE DECK OVERLAY                                                      965.000        SYS 
  59  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.400        CYS 
  60  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      390.000        SFT 
  61  722-60824           SURFACE MILLING                                                          865.000        SYS 
  62  724-03276           EXPANSION JOINT SEALING SYSTEM                                           165.000        LFT 
  63  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  4.000        EACH 
  64  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  65  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,955.000        LFT 
  66  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  67  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  68  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  70  801-07119           BARRICADE, III-B                                                         108.000        LFT 
  71  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  72  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                635.000        LFT 
  73  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 625.000        LFT 
  74  808-06716           LINE, REMOVE                                                           2,195.000        LFT 
  75  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               400.000        LFT 
  76  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,575.000        LFT 
  77  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 
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          CALL ORDER   : 670                                              CONTRACT ID  : B -27238-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REPLACEMENT 
  
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07577           CELLULAR SERVICE                                                          10.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   5  202-02189           BRIDGE IDENTIFICATION MARKERS, REMOVE AND RESET                            2.000        EACH 
   6  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
   7  203-02000           EXCAVATION, COMMON                                                     2,173.000        m3 
   8  203-02010           EXCAVATION, ROCK                                                         350.000        m3 
   9  203-02070           BORROW                                                                   310.000        m3 
  10  205-06936           TEMPORARY SEDIMENT TRAP                                                    3.000        Mg 
  11  205-06937           TEMPORARY SILT FENCE                                                      45.000        m 
  12  206-51215           EXCAVATION, X                                                            150.000        m3 
  13  207-07500           SUBGRADE TREATMENT, TYPE C                                             1,008.000        m2 
  14  207-07503           SUBGRADE TREATMENT, TYPE E                                             1,038.000        m2 
  15  211-07454           STRUCTURE BACKFILL                                                       450.000        m3 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                              437.000        Mg 
  17  306-08043           MILLING, TRANSITION                                                      240.000        m2 
  18  402-07432           HMA SURFACE, TYPE A                                                       83.000        Mg 
  19  402-07433           HMA SURFACE, TYPE B                                                       91.000        Mg 
  20  402-07435           HMA INTERMEDIATE, TYPE A                                                 194.000        Mg 
  21  402-07438           HMA INTERMEDIATE, TYPE B                                                 151.000        Mg 
  22  402-07440           HMA BASE, TYPE A                                                         109.000        Mg 
  23  402-07441           HMA BASE, TYPE B                                                         605.000        Mg 
  24  405-05518           ASPHALT FOR PRIME COAT                                                   921.000        m2 
  25  406-05521           ASPHALT FOR TACK COAT                                                    300.000        m2 
  26  601-02206           TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING                             120.000        m 
  27  601-04746           ENERGY ABSORBING TERMINAL, CZ                                              2.000        EACH 
  28  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  30  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                      2.000        EACH 
  31  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       208.000        m 
  32  602-06639           TEMPORARY CONCRETE BARRIER, ANCHORED                                     174.000        m 
  33  603-06040           FENCE, FARM FIELD, 1190 mm                                               291.000        m 
  34  603-94842           FENCE GATE, FARM FIELD, 1190 mm X 4.3 m                                    1.000        EACH 
  35  603-97461           TEMPORARY FENCE                                                           80.000        m 
  36  615-06490           RIGHT OF WAY MARKER                                                        9.000        EACH 
  37  615-06505           MONUMENT, B                                                                2.000        EACH 
  38  616-02320           GEOTEXTILES                                                              150.000        m2 
  39  616-06405           RIPRAP, REVETMENT                                                        102.000        Mg 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-06545           FERTILIZER                                                                00.220        Mg 
  42  621-06559           MULCHED SEEDING, R                                                     2,400.000        m2 
  43  622-91786           SEEDLING                                                                 200.000        EACH 
  44  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  45  723-06660           WINGWALL                                                                  69.000        m2 
  46  723-07174           STRUCTURE, PRECAST THREE-SIDED, 6710 mm X 2740 mm                         23.000        m 
  47  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
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          CALL ORDER   : 670                                              CONTRACT ID  : B -27238-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REPLACEMENT 
  
  48  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                       350.000        m 
  49  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  50  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-07119           BARRICADE, III-B                                                          14.400        m 
  53  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
  54  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,                12.000        m 
  55  808-06368           TRANSVERSE MARKING, REMOVE                                                12.000        m 
  56  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                        456.000        m 
  57  808-06714           LINE, PAINT, SOLID, YELLOW, 100 mm                                       456.000        m 
  58  808-06716           LINE, REMOVE                                                             100.000        m 
  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 
  60  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 680                                              CONTRACT ID  : B -27248-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
  
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            8.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  202-02241           GUARDRAIL, REMOVE                                                        452.000        LFT 
   5  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
   6  203-02070           BORROW                                                                   477.000        CYS 
   7  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     23.000        TON 
   8  211-07454           STRUCTURE BACKFILL                                                        23.000        CYS 
   9  213-52830           FLOWABLE MORTAR                                                          188.500        CYS 
  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,152.000        TON 
  11  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  12  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        319.000        TON 
  13  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  483.000        TON 
  14  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,159.000        TON 
  15  402-07440           HMA BASE. TYPE A                                                         227.000        TON 
  16  404-05511           SEAL COAT, 2                                                           1,374.000        SYS 
  17  406-05520           ASPHALT FOR TACK COAT                                                      2.290        TON 
  18  601-02636           GUARDRAIL, W BEAM, NESTED                                                200.000        LFT 
  19  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  20  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  21  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   900.000        LFT 
  22  615-06505           MONUMENT, B                                                                2.000        EACH 
  23  616-02320           GEOTEXTILES                                                              202.000        SYS 
  24  616-06405           RIPRAP, REVETMENT                                                        146.000        TON 
  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  26  621-06545           FERTILIZER                                                                00.450        TON 
  27  621-06548           SEED MIXTURE, CV                                                           5.000        LBS 
  28  621-06553           SEED MIXTURE, R                                                          192.000        LBS 
  29  621-06565           MULCHING MATERIAL                                                          2.260        TON 
  30  621-06574           SODDING                                                                  133.000        SYS 
  31  622-91786           SEEDLING                                                                 100.000        EACH 
  32  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            70.000        LFT 
  33  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                             6.000        LFT 
  34  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  35  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  36  723-06660           WINGWALL                                                                  60.370        SYS 
  37  723-08112           STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 132 IN.                         52.000        LFT 
  38  730-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      2.000        EACH 
  39  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  40  801-06605           BARRICADE, IIIA                                                            6.000        EACH 
  41  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 
  42  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  43  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  44  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       390.000        LFT 
  45  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,100.000        LFT 
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  SECTION NO. 0001    BRIDGE REHABILITATION 
  
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           18.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-02240           PAVEMENT REMOVAL                                                         280.200        SYS 
   6  202-02241           GUARDRAIL, REMOVE                                                      2,097.000        LFT 
   7  202-02272           PAVED SIDE DITCH, REMOVE                                                  30.000        LFT 
   8  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                1.000        EACH 
   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  205-06937           TEMPORARY SILT FENCE                                                   3,500.000        LFT 
  12  206-51215           EXCAVATION, X                                                             47.800        CYS 
  13  206-51220           EXCAVATION, WET                                                          563.000        CYS 
  14  206-51225           EXCAVATION, DRY                                                          194.000        CYS 
  15  211-06467           AGGREGATE FOR END BENT BACKFILL                                           62.000        CYS 
  16  213-08058           FLOWABLE BACKFILL                                                          7.000        CYS 
  17  302-07455           DENSE GRADED SUBBASE                                                      88.400        CYS 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                              348.000        TON 
  19  306-08036           MILLING, ASPHALT, 2 IN.                                                1,316.000        SYS 
  20  406-05521           ASPHALT FOR TACK COAT                                                  4,265.000        SYS 
  21  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
  22  601-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        4.000        EACH 
  23  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  24  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   843.750        LFT 
  25  602-06639           TEMPORARY CONCRETE BARRIER, ANCHORED                                   1,260.000        LFT 
  26  602-06729           BARRIER DELINEATOR                                                        18.000        EACH 
  27  603-06040           FENCE, FARM FIELD, 47 IN.                                                 50.000        LFT 
  28  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               528.200        SYS 
  29  610-07487           HMA FOR APPROACHES, TYPE B                                               888.000        TON 
  30  616-02320           GEOTEXTILES                                                              276.000        SYS 
  31  616-06405           RIPRAP, REVETMENT                                                        590.000        TON 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  33  621-06559           MULCHED SEEDING, R                                                     3,000.000        SYS 
  34  701-51195           PILE, STEEL H, HP 12 X 53                                                172.000        LFT 
  35  701-91792           PILE TIP, STEEL H                                                          4.000        EACH 
  36  702-51005           CONCRETE, A, SUBSTRUCTURE                                                261.800        CYS 
  37  702-51015           CONCRETE, B, FOOTINGS                                                     47.600        CYS 
  38  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  966.000        LBS 
  39  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           396.000        EACH 
  40  703-01540           THREADED TIE BAR ASSEMBLY                                                 56.000        EACH 
  41  703-51030           REINFORCING STEEL                                                     71,602.000        LBS 
  42  703-51032           REINFORCING STEEL, EPOXY COATED                                      114,202.000        LBS 
  43  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  934.000        EACH 
  44  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              516.200        CYS 
  45  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  46  706-51020           CONCRETE, C, RAILING                                                      47.400        CYS 
  47  707-05983           STRUCTURAL MEMBERS, CONCRETE I-BEAM, II, 36 IN. X 12 IN.                 872.250        LFT 
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  48  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  50  710-51870           REPOINTING MASONRY IN STRUCTURES                                         100.000        SFT 
  51  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              136.000        LFT 
  52  715-91361           PIPE, PVC, 6 IN.                                                           9.000        LFT 
  53  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
  54  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  55  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,926.000        LFT 
  56  801-06640           CONSTRUCTION SIGN, A                                                      45.000        EACH 
  57  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       196.000        LFT 
  60  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,407.000        LFT 
  61  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,843.000        LFT 
  62  808-06716           LINE, REMOVE                                                           2,422.000        LFT 
  63  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               16.000        EACH 
  64  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       16.000        EACH 
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          CALL ORDER   : 710                                              CONTRACT ID  : B -27413-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
   1  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   2  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
   3  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
   4  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
   5  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
   6  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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          CALL ORDER   : 720                                              CONTRACT ID  : B -27437-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
   1  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   2  211-02050           B BORROW                                                                   5.000        CYS 
   3  213-04324           FLOWABLE FILL                                                              2.000        CYS 
   4  303-07662           STONE                                                                      2.000        TON 
   5  306-08036           MILLING, ASPHALT, 2 IN.                                                2,773.000        SYS 
   6  306-08041           MILLING, CONCRETE PAVEMENT                                               275.000        SYS 
   7  402-07433           HMA SURFACE, TYPE B                                                      311.000        TON 
   8  402-07451           HMA, TYPE B, WEDGE AND LEVEL                                              29.000        TON 
   9  406-05521           ASPHALT FOR TACK COAT                                                  2,700.000        SYS 
  10  604-06367           JOINT MATERIAL                                                           100.000        LFT 
  11  616-02281           GROUT FOR RIPRAP                                                           5.000        CYS 
  12  616-06405           RIPRAP, REVETMENT                                                         20.000        TON 
  13  616-93772           INSPECTION HOLE                                                            2.000        EACH 
  14  617-08121           EXPANSION JOINT                                                           66.000        LFT 
  15  621-06559           MULCHED SEEDING, R                                                        15.000        SYS 
  16  708-51813           PNEUMATICALLY PLACED MORTAR                                            2,300.000        SFT 
  17  708-51814           WELDED STEEL WIRE FABRIC                                                 200.000        SFT 
  18  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  19  711-51864           DRILLED HOLE                                                              32.000        EACH 
  20  715-06517           PIPE, CORRUGATED PE, S, 12 IN.                                           140.000        LFT 
  21  715-91361           PIPE, PVC, 6 IN.                                                           8.000        LFT 
  22  722-51843           BRIDGE DECK PATCHING                                                      20.000        CYS 
  23  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,315.000        SFT 
  24  724-03276           EXPANSION JOINT SEALING SYSTEM                                         3,896.000        LFT 
  25  724-03276           EXPANSION JOINT SEALING SYSTEM                                           240.000        LFT 
  26  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  27  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 
  28  801-06640           CONSTRUCTION SIGN, A                                                     418.000        EACH 
  29  801-06710           FLASHING ARROW SIGN                                                       13.000        DAY 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  32  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 730                                              CONTRACT ID  : B -27447-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
   1  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   2  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
   3  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
   4  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
   5  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
   6  711-51864           DRILLED HOLE                                                              47.000        EACH 
   7  711-51867           STRUCTURAL STEEL CUTTING                                                  41.000        SQIN 
   8  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 
   9  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 
  10  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 
  11  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 
  12  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 
  13  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 
  14  711-96479           BOLT, REMOVE                                                              45.000        EACH 
  15  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       194.000        LFT 
  16  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           11.000        GAL 
  17  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
  18  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               9.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                       24.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  801-07215           TEMPORARY CHANGEABLE MESSAGE SIGN                                         38.000        DAY 
  22  801-92448           CONSTRUCTION SIGNS, MOBILE                                               188.000        DAY 
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          CALL ORDER   : 740                                              CONTRACT ID  : B -27473-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
   1  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   2  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
   3  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
   4  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
   5  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
   6  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
   7  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
   8  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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          CALL ORDER   : 750                                              CONTRACT ID  : B -27474-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
   1  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   2  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
   3  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
   4  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
   5  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
   6  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
   7  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
   8  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
   9  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  10  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  11  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  12  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  13  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  14  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  15  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  16  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  17  709-51821           SURFACE SEAL                                                          LUMP              LUMP 



 
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 103 
          CALL ORDER   : 760                                              CONTRACT ID  : BT-27323-A 
          LETTING DATE : 03/23/04 10:00 AM 
  
  
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
  
  SECTION NO. 0001    BRIDGE REHABILITATION 
  
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                            8.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-01901           TEMPORARY CROSSOVER, REMOVE                                                4.000        EACH 
   6  202-02240           PAVEMENT REMOVAL                                                       2,602.000        SYS 
   7  202-02241           GUARDRAIL, REMOVE                                                      1,700.000        LFT 
   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  202-91385           INLET, REMOVE                                                              4.000        EACH 
  13  202-96133           PIPE, REMOVE                                                             100.000        LFT 
  14  203-02000           EXCAVATION, COMMON                                                     2,168.000        CYS 
  15  203-02070           BORROW                                                                 1,732.000        CYS 
  16  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         8.000        EACH 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     30.000        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,600.000        LFT 
  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     948.000        CYS 
  20  210-05873           TESTING                                                               LUMP              LUMP 
  21  210-08096           PERMANENT                                                                  4.000        EACH 
  22  211-07454           STRUCTURE BACKFILL                                                       912.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,789.000        TON 
  24  302-06464           SUBBASE FOR PCCP                                                         888.000        CYS 
  25  306-08043           MILLING, TRANSITION                                                    1,869.000        SYS 
  26  402-07432           HMA SURFACE, TYPE A                                                       66.000        TON 
  27  402-07434           HMA SURFACE, TYPE C                                                      690.000        TON 
  28  402-07439           HMA INTERMEDIATE, TYPE C                                               2,071.000        TON 
  29  402-07442           HMA BASE, TYPE C                                                       3,681.000        TON 
  30  406-05521           ASPHALT FOR TACK COAT                                                  1,869.000        SYS 
  31  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  32  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  33  502-06331           PCCP, 14 IN.                                                           2,737.000        SYS 
  34  503-05240           D-1 CONTRACTION JOINT                                                  3,312.000        LFT 
  35  503-05310           TERMINAL JOINT                                                           192.000        LFT 
  36  507-07505           RETROFIT LOAD TRANSFER                                                    96.000        EACH 
  37  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             12.000        EACH 
  38  601-04746           ENERGY ABSORBING TERMINAL, CZ                                              2.000        EACH 
  39  601-06777           GRAVEL BARREL ARRAY                                                        2.000        EACH 
  40  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  41  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,000.000        LFT 
  42  602-06639           TEMPORARY CONCRETE BARRIER, ANCHORED                                     600.000        LFT 
  43  602-06646           TEMPORARY CONCRETE BARRIER                                             5,690.000        LFT 
  44  602-06729           BARRIER DELINEATOR                                                        76.000        EACH 
  45  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                         800.000        LFT 
  46  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                      1,920.000        LFT 
  47  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.                              920.000        SYS 
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  48  611-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
  49  616-02320           GEOTEXTILES                                                            1,830.000        SYS 
  50  616-06405           RIPRAP, REVETMENT                                                        940.000        TON 
  51  616-06451           RIPRAP, UNIFORM                                                          396.000        TON 
  52  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               636.000        SYS 
  53  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  55  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   7,394.000        SYS 
  56  621-06559           MULCHED SEEDING, R                                                     5,414.000        SYS 
  57  701-51160           PILE, STEEL SHELL, 14 IN.                                              1,590.000        LFT 
  58  702-51005           CONCRETE, A, SUBSTRUCTURE                                                819.000        CYS 
  59  702-51015           CONCRETE, B, FOOTINGS                                                    334.000        CYS 
  60  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,316.000        EACH 
  61  703-51030           REINFORCING STEEL                                                    151,831.000        LBS 
  62  703-51032           REINFORCING STEEL, EPOXY COATED                                      317,209.000        LBS 
  63  704-51006           CONCRETE, C, SUPERSTRUCTURE, MODIFIED                                    821.000        CYS 
  64  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   16.000        EACH 
  65  706-51020           CONCRETE, C, RAILING                                                     118.000        CYS 
  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  69  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  70  710-51870           REPOINTING MASONRY IN STRUCTURES                                          80.000        SFT 
  71  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  72  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                         1,126.000        LFT 
  73  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                          1,960.000        LFT 
  74  715-07693           PIPE, UNDERDRAIN, 4 IN.                                                  231.000        LFT 
  75  715-26764           GRATED BOX END SECTION, II, 10:1, 18 IN.                                   4.000        EACH 
  76  715-44276           PIPE, PVC, PERF., 4 IN.                                                  320.000        LFT 
  77  718-06529           OUTLET PROTECTOR, 2                                                       22.000        EACH 
  78  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           400.000        LFT 
  79  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             96.000        EACH 
  80  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  81  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  82  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  83  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  84  729-51875           CONCRETE, A, PATCHING                                                    100.000        SFT 
  85  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  86  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  87  801-06198           PATROLLER                                                                180.000        DAY 
  88  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          45,100.000        LFT 
  89  801-06640           CONSTRUCTION SIGN, A                                                      53.000        EACH 
  90  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  91  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
  92  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  93  801-07118           BARRICADE, III-A                                                          84.000        LFT 
  94  801-07119           BARRICADE, III-B                                                          76.000        LFT 
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  95  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      13,604.000        LFT 
  96  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     13,604.000        LFT 
  97  808-06716           LINE, REMOVE                                                          14,004.000        LFT 
  98  808-75076           TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE,             8,744.000        LFT 
  99  808-75247           LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN.                              2,252.000        LFT 
 100  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               16.000        EACH 
 101  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       16.000        EACH 
 102  808-96075           LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN.                              3,402.000        LFT 
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          CALL ORDER   : 770                                              CONTRACT ID  : BT-27452-A 
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   1  105-04655           FIELD OFFICE COMMUNICATIONS EQUIPMENT                                      3.000        MOS 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-05821           CLEARING AND GRUBBING                                                     20.000        STA 
   5  202-02240           PAVEMENT REMOVAL                                                       1,030.000        SYS 
   6  202-02241           GUARDRAIL, REMOVE                                                      4,556.000        LFT 
   7  202-02250           TREE, 10 IN., REMOVE                                                       8.000        EACH 
   8  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
   9  202-02286           PRESENT STRUCTURE, REMOVE                                                  2.000        EACH 
  10  202-02772           CASTING, REMOVE                                                            2.000        EACH 
  11  202-02928           CATCH BASIN, REMOVE                                                        2.000        EACH 
  12  202-93898           TREE, 12 IN., REMOVE                                                       1.000        EACH 
  13  202-96133           PIPE, REMOVE                                                             148.000        LFT 
  14  202-99187           FENCE, FARM FIELD, REMOVE                                              4,486.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                       560.000        CYS 
  16  203-02020           EXCAVATION, UNCLASSIFIED                                               1,212.000        CYS 
  17  203-02070           BORROW                                                                 4,530.000        CYS 
  18  205-02229           TEMPORARY EROSION AND SEDIMENT CONTROL, STRAW BALE DITCH                  14.000        LFT 
  19  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         1.000        EACH 
  20  205-02459           EROSION CONTROL                                                       LUMP              LUMP 
  21  205-06789           TEMPORARY EROSION AND SEDIMENT CONTROL, SILT FENCE DITCH                 800.000        LFT 
  22  210-05873           TESTING                                                               LUMP              LUMP 
  23  210-06369           SAW CUT                                                                3,635.000        LFT 
  24  211-02050           B BORROW                                                              17,039.000        CYS 
  25  211-02060           B BORROW FOR STRUCTURE BACKFILL                                          261.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        633.000        TON 
  27  303-04437           COMPACTED AGGREGATE FILL, BANK RUN                                        71.000        CYS 
  28  303-04853           COMPACTED AGGREGATE                                                    1,005.000        TON 
  29  306-08043           MILLING, TRANSITION                                                    4,010.000        SYS 
  30  401-05437           QC/QA HMA BASE 25.0 mm, MAINLINE                                         949.100        TON 
  31  401-05455           QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE                                 263.600        TON 
  32  401-05456           QC/QA HMA SURFACE 9.5 mm, MAINLINE                                       158.200        TON 
  33  401-05459           QC/QA HMA BASE 25,0 mm, SHOULDER                                       1,035.000        TON 
  34  401-05464           QC/QA HMA SURFACE 9.5 mm, SHOULDER                                       993.000        TON 
  35  401-05467           MILLED HMA CORRUGATIONS                                                8,650.000        LFT 
  36  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm                                 383.500        TON 
  37  405-05518           ASPHALT FOR PRIME COAT                                                 5,140.000        SYS 
  38  406-05521           ASPHALT FOR TACK COAT                                                  7,328.000        SYS 
  39  601-03463           GUARDRAIL, STEEL CURVED TERMINAL END SECTION, LABOR ONLY                   2.000        EACH 
  40  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  41  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 4,325.000        LFT 
  42  603-01932           FENCE, CHAIN LINK, 96 IN.                                              4,320.000        LFT 
  43  621-02770           EROSION CONTROL BLANKET                                                3,495.000        SYS 
  44  621-06545           FERTILIZER                                                                00.300        TON 
  45  621-06570           TOP SOIL                                                                 291.000        CYS 
  46  621-06574           SODDING                                                                1,603.000        SYS 
  47  702-51005           CONCRETE, A, SUBSTRUCTURE                                                215.000        CYS 
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  48  703-51030           REINFORCING STEEL                                                     24,620.000        LBS 
  49  714-02930           HEADWALL                                                                   2.000        EACH 
  50  722-01807           MEMBRANE WATERPROOFING                                                 1,020.000        SYS 
  51  723-06660           WINGWALL                                                                  83.000        SYS 
  52  723-08128           STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 132 IN.                        216.000        LFT 
  53  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  54  801-06198           PATROLLER                                                                 60.000        DAY 
  55  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,800.000        LFT 
  56  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 
  57  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  58  801-06646           TEMPORARY CONCRETE BARRIER                                             1,780.000        LFT 
  59  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  62  801-07119           BARRICADE, III-B                                                         216.000        LFT 
  63  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  64  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        733.000        LFT 
  65  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         733.000        LFT 
  66  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        733.000        LFT 



 


